

Inter-University Accelerator Centre
New Delhi

Ref: IUAC/NIT/36/UGN/2021-2022

April 25, 2022

NOTICE

This is for the information of all concerned that the tender document IUAC/NIT/36/UGN/2021-2022 dated 16/03/2022 published on CPP portal for the "Supply Installation Testing and commissioning of 3x200 KVA, 3 Phase double conversion on line UPS systems in parallel (N+1 Configuration) along with post warranty Comprehensive Annual Maintenance Contract (CAMC) for period of 10 years" at IUAC stands cancelled.

The process of re-tendering will be initiated shortly. All concerned are requested to regularly check IUAC website (www.iuac.res.in) and CPP Portal's website (www.e.procure.gov.in) for re-tender.

The Earnest Money Deposit (EMD) of those bidders will be sent to their mode of deposit.

This issues with the approval of the Competent Authority.



Administrative Officer (S&P)